

INVITATION TO BID

Sealed Bids will be received at the Francestown Selectmen's Office, 27 Main Street, Francestown, NH, until 4:00 PM, local time, on **March 31, 2014** for the following project:

**2ND NH TURNPIKE OVER SOUTH BRANCH PISCATAQUOG RIVER
BRIDGE REPLACEMENT
NH PROJECT NO. 22892
FRANCESTOWN, NH**

Bids submitted after this time will not be accepted.

The work involves the construction of a new 54-foot-span precast concrete NEXT beam bridge with integral abutments. Approximately 450 linear feet of approach work is included.

A non-mandatory pre-bid meeting will be held at the Francestown Selectmen's Office on **March 19, 2014** at 10:00 AM.

Bidding Documents will be available at the following location on **March 10, 2014**:

CLD Consulting Engineers, Inc.
540 Commercial Street
Manchester, NH 03101
(603) 668-8223

Complete sets of plans and bidding documents can be viewed on and after **March 10, 2014**, at the above-stated location, as well as the following viewing locations:

Town of Francestown
27 Main Street
Francestown, NH
603-547-3469

Construction Summary of NH
734 Chestnut Street
Manchester, NH 03104
603-627-8856

Associated General Contractors of NH
48 Grandview Road
Bow, NH 03304
603-225-2701

All questions with regard to the Contract Documents should be addressed (in writing only) to the attention of:

Mr. John Byatt, P.E.
CLD Consulting Engineers, Inc.
540 Commercial Street
Manchester, NH 03101
603-668-8802 (fax)

PRELIMINARY PROGRESS SCHEDULE

Date	WORK ITEM <i>(Indicate Major Work Items and Dates of Completion)</i>
	Notice of Award
	Execution of Contract Agreement
	Notice to Proceed
	Proposed Construction Sequence
	Shop Plan Submission
	Prefabrication of Beams
	Erosion and Sediment Control Plan/SWPPP
	Close Road
	Cofferdam/Water Diversion Installation
	Temporary and Existing Bridge Removal
	Substructure Construction
	Superstructure Construction
	Embankment/Stone Fill Work
	Roadway Approach Work
	Guardrail Installation
August 29, 2014	Open to Traffic
August 29, 2014	Substantial Completion
September 12, 2014	Completed and Ready for Final Payment (Final Completion Date per Contract)